

City of Fife  
5411 23<sup>rd</sup> Street East  
Fife, WA 98424



**Attention: All Bidders and Planholders**

58<sup>th</sup> Avenue E  
Sidewalk Replacement

**Addendum No. 1**

The Special Provisions, Plans, Proposal, and Contract Provisions for this project are amended as follows:

**Contract Provisions**

1. On page 9, item 2 is revised as follows:

**Date of Commencement and Physical Completion Date.** The Contractor shall physically complete the Project within ~~25~~ **20 working days**

2. On page 9 and 10, item 4 is revised as follows:

**Liquidated Damages.** Timely performance and completion of the Project is essential to Owner and time limits are of the essence. In the event Contractor fails to physically complete the work in ~~25~~ 20 working days, plus any authorized extensions thereof, the Contractor shall pay Owner liquidated damages of \$1,000.00 for each calendar day of delay in completion of the Project. No deduction or payment of liquidated damages will, in any degree, release the Contractor from further obligations and liabilities to complete the entire contract.

3. Replace Appendix B with attached sheets.

**Special Provisions**

1. On page 28, line 6 revised as follows:

This project shall be physically completed within ~~25~~ 20 working days.

**Plans**

1. Plan sheets 1, 3, 5, 6, 7, 8, 9, 10, 11, 12, and 13 are revised as shaded and noted on the attached sheets.
2. Inserted Plan sheet 7A.

**Proposal**

1. The Proposal Form is revised as noted on the attached sheets.

Bidders shall furnish the city with evidence of the receipt of this addendum. This addendum will be incorporated in the contract when awarded and when formally executed.

Russ Blount, P.E.  
Director of Public Works