

ADDENDUM NO. 1

**TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE
CITY OF FIFE
8TH STREET EAST AND 54TH AVENUE EAST CULVERT**

Date of Issue: January 29th, 2018
Date of Opening: February 16th, 2018

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions additions, corrections and/or clarifications to the plans, specifications, and contract documents for the 8th Street East and 54th Avenue East Culvert project. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall acknowledge receipt and understanding of the Addenda in in the Contract Proposal.

This Addendum contains 19 pages, including this page.

ITEM NO. 1: SECTION 4-8: APPENDIX – 8TH STREET E APPROVED PLANS

JR Hayes is under contract with Prologis to improve the intersection as shown on the attached plans, prepared by Ali Sadir, PE with Barghausen. The improvements include widening the west leg of 8th Street E, extending the water main west of crossing in the intersection (replacing the 8 inch DI with a 12 inch DI), replacing the span wire signal with mast arms, ADA ramps and channelization. JR Hayes is also under contract with Prologis to relocate Sewer PS#4 as shown on the plans (available in Section 4-6 of this contract) prepared by Doug Genzlinger, PE of Tetra Tech. Pat Hall of JR Hayes is available for contact at PHall@JRH Hayes.com for both projects. The Contractor replacing the 8th Street E and 54th Ave E Culvert will need to coordinate efforts with JR Hayes to complete the work due to the proximity of the projects. These projects may be constructed concurrently rather than sequentially.

This Addendum replaces page 2 with pages 2 thru 18; Barghausen's 8th Street E plans set.

Russ Blount, PE
City of Fife
Public Works Director
(253) 922-2489