

ADDENDUM NO. 2

**TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT FOR THE
CITY OF FIFE
8th STREET EAST AND 54TH AVENUE EAST CULVERT**

Date of Issue: February 13, 2018

Date of Opening: February 16, 2018

TO ALL PLAN HOLDERS:

You are hereby notified of the following changes, revisions, deletions additions, corrections and/or clarifications to the plans, specifications, and contract documents for the 8th Street East and 54th Ave Culvert. This addendum is made part of these contract documents as though it was originally included in the Contract. The Contractor shall acknowledge receipt and understanding of the Addenda in in the Contract Proposal.

This Addendum contains 17 pages, including this page.

ITEM NO. 1: SCHEDULE OF PRICES

The Schedule of Prices has been revised as follows:

Bid Item 19, Gate Valve 12 In

Add Bid item 60, Ductile Iron Pipe for Water Main 6 In Diam

Modify Estimated Quantity for Bid Item 61, HDPE Pipe for Main 16 In Diam

Modify Estimated Quantity for Bid Item 62, Steel Casing for Water Main 28 In Diam

The following items were added to add the required sales tax:

Bid Item 67 - Bid Item 61, HDPE Pipe for Main 16 In Diam

Bid Item 68, Steel Casing for Water Main 28 In Diam

ITEM NO. 2: CONTRACT PROVISIONS

The Contract Provisions has been revised to include the following:

Section 7-06, Catch Basin Modification

Revision to Section 7-13 - Dewatering

ITEM NO. 3: CONTRACT PLANS

Plan Sheet WPP1 has been revised to correct the quantity of 6” Ductile Iron Pipe

Plan Sheet DR1 has been revised to provide for the modification of the Catch Basin on 54th Ave East, north of 4th Street East.

ITEM NO. 4: JR HAYES CORP. 3 WEEK LOOK AHEAD SCHEDULE

Russ Blount, PE
City of Fife
Public Works Director
(253) 922-2489