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Criminal Justice Center and Freeman Road 

Security Upgrades 

Addendum #2 

Date of Issue:  May 23, 2016 
Date of Opening: Unchanged – June 6, 2016 
 
Notice to All Plan Holders: 

This Addendum #2, containing the following revisions, additions, deletions and/or clarifications 

is hereby made part of the Plan and Contract Documents for the above-named project.  Bidders 

shall take this Addendum into consideration when preparing and submitting their bids and it 

shall be attached to the Contract Documents. 

Contractors shall acknowledge receipt of this Addendum #2 in the place provided in the 

Proposal Form (page LD-6).  Failure to do so may disqualify the Bidder from consideration of its 

bid. 

CONTRACT DOCUMENTS 

1. Drawings: 

a. Increase width of automatic gate at Justice Center from 16’ to 20’ as shown on 

sheets C02 and C04 attached. 

2. Other: 

a. Include providing and installing one Knox Box key box at a location to be 

determined by the building official.  

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT. 

Please call or email if you have any further questions to (253) 922-9315 or KGill@cityoffife.org, 

or (253) 922-2489 or RBlount@cityoffife.org  

Sincerely,  

 

 

Gary B. Barber, AIA 

Attachment:  Drawings (2 pages) 

mailto:KGill@cityoffife.org
mailto:RBlount@cityoffife.org
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